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California High-Speed Rail Authority (CHSRA) 

Visual Simulations Contractor/Team, Number HSR06-0008 

Written Questions and Responses: 

1. Under Scope of Work (page 5 of 24), regarding "Live Video" - Is this to illustrate 
video capabilities versus a "Live web cam"? 

A.  Yes, it may be useful to video various locations of the corridor to show existing 
conditions or of existing HST systems.  The term “live video” was not meant to imply 
“Live web cam”.  Please note that in reference to the list of types of media assets 
provided on page 5 of 24, it states, “These assets could include, but would not be 
limited to the following”.   

2. Under Proposal Requirements 4. "References" (page 7 of 24) - Is there a limit to 
number of references to include? Should it be limited to transportation services? 

A.  No.  No, we requested references for “work similar to that proposed in this 
request”. 

3. Under Proposal Requirement 7. "Experience” (page 8 of 24) - Can we submit a 
DVD for the samples of previous work in lieu of a CD-ROM? Should the summary 
(description of project, production methods, effectiveness, and budget) of the 
samples be included in the CD/ DVD, or in the technical proposal (per 
Attachment B - page 21 of 24?)? 

A.  Yes.  The summary (description of project, production methods, effectiveness, 
and budget) of the samples can be included in either the CD/ DVD, or in the 
technical proposal. 

4. Under Proposal Requirement 9. Schedule of Task (page 8 of 24) - Is the detailed 
schedule of tasks to be for the initial phase of estimated work or for the entire 
contract, based on the EIR/EIS? 

A.  The entire contract. 

5. Under B. Cost Proposal (page 9 of 24) - Regarding preparing cost proposal using 
Attachment A format to be submitted with technical proposal, are we to provide 
cost proposal for the initial phase or for the entire contract? Do we need to make 
assumptions of what would be needed for the initial/entire phase, based on the 
EIR/EIS?  

A.  The entire contract.  Assumptions need to be made for entire contract. 

6. In Attachment B, Section 3 "Work Samples Submitted by Contractor," there is 
reference to "Budget" in letter c. under CD-ROM. Can you state a definition of 
the budget information you are expecting proposers to provide? 
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The approximate amount that it cost to develop the work samples provided. 

7. To confirm, is the proposal due Sept. 14, 2006 (per page 17 of 24) or Sept 21, 
2006 (per page 18 of 24) by 4 pm? 

A.  The proposal is due on September 21, 2006 at 4 pm. 

8. I have found a conflict in the Key RFP dates.  The dates from the first page differ 
from the dates on page 18, with the RFP due date and oral interviews being a 
week earlier on page 18.  Which are the correct set of dates? 

A.  The proposal is due on September 21, 2006 at 4 pm.  The oral interviews will be 
on October 3, 2006 in Sacramento. 

9. Will the Contractor/Team be wholly or partially responsible for the preliminary 
HST station(s) and urban (TOD) designs? 

 
A.  The Contractor/Team will be partially responsible for the preliminary HST 
station(s) and urban (TOD) designs.  However, in the initial phase of the contract, 
the Contractor/Team will be mostly responsible since the Project-Level EIR/EIS work 
will just be getting started.  For the initial phase, the only information available will 
be from the CHSRA’s statewide Program EIR/EIS conceptual designs of stations, and 
the station area planning done by other agencies.  Local agencies have done a 
considerable amount of planning at a number of HST station sites including:  San 
Francisco Transbay Transit Center, Anaheim Transportation Center (ARTIC Station), 
Diridon Station at San Jose, Los Angeles Union Station (LAUS), Union City, and 
Sacramento.   

 
10.   Are “highly detailed” Location Animations to be considered photo-realistic?  

 
A.  Not necessarily.  They can be photo-realistic or not photo-realistic. 
 
11.   Is the final visualization media to be provided as standard definition (NTSC/SD) 

or high definition (HD)?  
 

A.  This has not been specified.  The Contractor/Team is expected to propose the 
best means of providing the visualization media. 

 
12.   Is “interactive 3D” defined as simulated 3D on a flat 2D display or dimensionally 

realistic stereoscopic (binocular) 3D?  
 

A.  This has not been specified.  The Contractor/Team is expected to propose the 
best means of providing the visualization media and the best methods for developing 
these assets. 

 
13.   Is it acceptable to provide samples of previous visualization work on a standard 

DVD video disk?  
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A.  Yes. 
 
14.   How many cds of the EIR/EIS did you produce?  Could one assume that an 

equal or greater number would need to be produced for distribution as part of 
the visual simulation project? 

 
A.  There were over 3000 copies of the statewide Program EIR/EIS produced.  There 
may need to be a large number of CDs/DVDs produced and distributed during the 
Project-Level EIR/EIS processes, however this would not be the responsibility of this 
Contractor/Team.  However, the Contractor/Team is expected to produce the visual 
simulations in a manner that will allow the CHSRA to make them readily available to 
the public.   
 
15.   If our firm is selected for the visualization contract, will that preclude us from 

pursuing any of the segment design projects? 
 
A.  No. 
 
16. Would it be possible to learn from you which firms have requested a copy of this 

RFP? 
 

A.  A list of those that requested the RFP from the State Contracts Register as of 
September 4, 2006 is provided as an attachment.  Please note however, this list 
does not include those that downloaded the RFP from the Authority’s website or took 
a hard copy at the CHSRA August 9, 2006 board meeting. 
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